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SUBDIVISION AND LOGGING SYSTEMS SUMMARY 

 

Subdivision Acres Tons 
Year of 

Origin 
Logging Systems Remarks 

1 53 7522 1961 Skyline/Ground-based 
Temporary road used in design. Elevated tailholds 
may be needed to achieve one end suspension.  

2 4 435 1966 Skyline 
Temporary road used in design.  Equipment guyline 
anchors may be needed for landing A. 

3 31 3372 1967 Skyline/Ground-based 
Temporary road used in design. Intermediate 
supports and elevated tailholds may be needed to 
achieve one end suspension. 

4 43 4676 1967 Skyline/Ground-based 
Intermediate supports and elevated tailholds may be 
needed to achieve one-end suspension. Equipment 
guyline anchors may be needed for landing H.  

5 6 650 1964 Skyline 
Temporary road used in design. Elevated tailholds 
may be needed to achieve one end suspension. 

8 1 109 1963 Ground-based 
Directional felling and endlining may be needed on 
slopes greater than 30%. 

9 18 2555 1961 Skyline 

Temporary road used in design.  Intermediate 
supports and elevated tailholds may be needed to 
achieve one end suspension.  Equipment guyline 
anchors may be needed for landing J  

10 19 2697 1969 Skyline/Ground-based 

Temporary road used in design. Intermediate 
supports and elevated tailholds may be needed to 
achieve one end suspension.  Equipment guyline 
anchors may be needed for landing E 

11 45 4877 1970 Skyline/Ground-based 
Temporary road used in design.  Intermediate 
supports and elevated tailholds may be needed to 
achieve one end suspension 

The above listed logging system(s) were used by the Forest Service in calculating the stump-to-truck cost in the 
appraisal.  The above listed logging systems and remarks are not required by the contract.  However, the 
contractor is to describe logging systems and yarding methods that will meet the end results as part of their 
Technical Proposal.  

 
 
 
 
 
 
 
See A.4.3, and K-G.9# in the sample contract for more information  

 
Project# 

Mandatory 
or Optional 

(M or O) 

 
         Description  

 
Unit of 

Measure 

 
 

Quantity 

1 M Pre-implementation invasive plant treatment Acres 63 

2 M Small Tree Topping Each 452 

3 M Down Wood Creation Each 226 

4 M Mature Tree Topping Each 44 

5 M 
Scalp, Underplant, and Tree Protection, 
Upland areas 

Acres 24 

6 M Deffered Road Maintenance Miles 2.82 

7 M Road Storage- berm and waterbar Miles .62 
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Table of Restricted Operating Periods Applicable to Timber Removal 
 

Restriction    1/ Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Marbled Murrelet    X X X X X     

Stream 
Sedimentation 

X X X X X X    X X X 

1/ Refer to contract provisions K-G.3.1.5# in the sample contract for specific dates and restrictions.  
 
 
 
 
 
Contractors are to submit as part of their proposal the required information and number of copies indicated below:  
 

 

Item Description  # of 
Copies 

Offer Form FS-2400-14BV signed by Contractor 1 

As part of the Contractor’s Technical Proposal: 
- Proposed progress schedule showing starting and completion dates of 

various phases of the work including harvest and service type restoration 
work items. 

- List of proposed subcontractors and their intended work.  Subcontractors 
must have Contracting Officer’s Written approval prior to starting work on 
the project.   

- Designation of Contractor personnel describing responsibilities and 
authorities. 

3 

Contractors are also to send an electronic copy of their Technical Proposal to 
the Contracting Officer by the due date and time for proposals. The email 
address is bbarton@fs.fed.us 

1 

 
1/  the number of copies to be submitted is to approximate the number of members on the evaluation 

team.  
2/  one copy for the field folder, and the other with the original signatures for the “official” file. 

 

 


